DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 31/2003

* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
o SRO005,.014205 s LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : PCT CONSTRUCTI ON, | NC. DI AVACO | NC CARTER & COMPANY, |NC. DBA CARTER
REG ON WDE 7400 TH RD AVE S 40 LAKE BELLEVUE DR STE 100 4676 COWERC AL ST SE # 203
SEI SM C RETROFI T
01X309
PROJECT Bt 9999( 305) SEATTLE WA 981084143 BELLEVE WA 980052480 SALEM (R 973021902
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 100262 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. 72.78 % 115.83 % 187.77 %
34, 750. 00 60, 042. 00 25, 292. 00 75, 000. 00 40, 250. 00 100, 000. 00 65, 250. 00
2  CLEARNG
EST. 0.00 % 0.00 % 0.00 %
200. 00 200. 00 200. 00 200. 00
3 REMOVI NG CEMENT CONC. OLRB
82. 0000 s 10. 0000 42.3800 323.80 % 20. 0000 100. 00 % 26. 0000 160. 00 %
820. 00 3,475. 16 2, 655. 16 1, 640. 00 820. 00 2,132.00 1, 312. 00
4 REMOVI NG ASPHALT CONC. S| DEWALK
82. 0000 ne 15. 0000 19. 4400 29.60 % 18. 0000 20. 00 % 37. 0000 146. 67 %
1, 230. 00 1,594. 08 364. 08 1, 476. 00 246. 00 3,034. 00 1, 804. 00
5 REMOVI NG GUARDRAI L
82. 0000 e 10. 0000 14. 1300 41.30 % 9. 0000 -10. 00 % 33. 0000 230. 00 %
820. 00 1, 158. 66 338. 66 738.00 -82.00 2,706. 00 1, 886. 00
6 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 200. 0000 170. 0200 -14.99 % 150. 0000 -25.00 % 276. 0000 38.00 %
1, 000. 00 850. 10 -149. 90 750. 00 -250. 00 1, 380. 00 380. 00
7 REMOVI NG RAl SED PAVEMENT MARKER
18. 1000 HUNC 100. 0000 159. 3900 59.39 % 100. 0000 0.00 % 167. 0000 67.00 %
1, 810. 00 2,884. 96 1,074. 96 1, 810. 00 0.00 3,022.70 1,212.70
8 REMOVI NG ASPHALT GONC. PAVEMENT
30. 0000 ne 50. 0000 23.0700 -53.86 % 18. 0000 -64. 00 % 50. 0000 0.00 %
1, 500. 00 692. 10 -807. 90 540. 00 -960. 00 1, 500. 00 0.00
STRUCTURE
9 SHOR NG OR EXTRA EXCAVATION CL. A
L.S. -72.68 % -50. 00 % 250. 00 %
4,000. 00 1, 093. 00 -2,907. 00 2, 000. 00 -2, 000. 00 14, 000. 00 10, 000. 00

10 OCOLUWN JACKETING - BRDGE NO 5/25 E
L.S 21.10 % 29.03 % 109. 68 %
31, 000. 00 37,542.00 6, 542. 00 40, 000. 00 9, 000. 00 65, 000. 00 34, 000. 00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 31/2003

* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
o SRO005,.014205 s LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : PCT CONSTRUCTI ON, | NC. DI AVACO | NC CARTER & COMPANY, |NC. DBA CARTER
REG ON WDE 7400 TH RD AVE S 40 LAKE BELLEVUE DR STE 100 4676 COWERC AL ST SE # 203
SEI SM C RETROFI T
01X309
PROJECT Bt 9999( 305) SEATTLE WA 981084143 BELLEVE WA 980052480 SALEM (R 973021902
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 100262 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
STRUCTURE
11 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. -45.37 % -16.67 % 366. 67 %
3, 000. 00 1, 639. 00 -1, 361. 00 2,500. 00 -500. 00 14, 000. 00 11, 000. 00
12 COLUWN JACKETING - BRIDGE NO5/25 W
L.S. 25.23 % 29.03 % 93.55 %
31, 000. 00 38, 821. 00 7,821.00 40, 000. 00 9, 000. 00 60, 000. 00 29, 000. 00
13 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. -67.21 % -40. 00 % 210.00 %
10, 000. 00 3,279. 00 -6,721.00 6, 000. 00 -4, 000. 00 31, 000. 00 21, 000. 00
14  COLUWN JACKETING - BRI DGE NO 205/ 48
L.S. 40.28 % 19. 40 % 41.79 %
67, 000. 00 93, 987. 00 26, 987. 00 80, 000. 00 13, 000. 00 95, 000. 00 28, 000. 00
15 DELETED I TEM
0. 0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0.00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0.00 0.00 0. 00
16 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. -63.57 % -50. 00 % 150. 00 %
12, 000. 00 4,372.00 -7,628.00 6, 000. 00 -6, 000. 00 30, 000. 00 18, 000. 00
17 COLUWN JACKETING - BR DGE NO 5/104 E
L.S. 32.28 % 2.56 % 51.28 %
78, 000. 00 103, 178. 00 25, 178. 00 80, 000. 00 2, 000. 00 118, 000. 00 40, 000. 00
18 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. -74.78 % -61.54 % 96.15 %
26, 000. 00 6, 558. 00 - 19, 442. 00 10, 000. 00 -16, 000. 00 51, 000. 00 25, 000. 00
19  COLUWN JACKETING - BR DGE NO 14/ 10
L.S. 54.94 % 36.36 % 34.09 %
88, 000. 00 136, 344. 00 48, 344. 00 120, 000. 00 32, 000. 00 118, 000. 00 30, 000. 00

20 SEI SM C RETRCFI T BR NO 5/104 E
L.S 62.25 % 370. 59 % 76.47 %
8, 500. 00 13, 791. 00 5,291. 00 40, 000. 00 31, 500. 00 15, 000. 00 6, 500. 00



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 31/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVI SI ON NO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
o SRO005,.014205 s LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : PCT CONSTRUCTI ON, | NC. DI AVACO | NC CARTER & COMPANY, |NC. DBA CARTER
REG ON WDE 7400 TH RD AVE S 40 LAKE BELLEVUE DR STE 100 4676 COWERC AL ST SE # 203
SEI SM C RETROFI T
01X309
PROJECT Bt 9999( 395) SEATTLE WA 981084143 BELLEVE WA 980052480 SALEM (R 973021902
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 100262 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
ASPHALT OONCRETE PAVEMENT
21 ASPHALT OONC. FCR PAVEMENT REPA R
13. 8000 t 65. 0000 233.7700 259. 65 % 125. 0000 92.31 % 111. 0000 70.77 %
897. 00 3,226.03 2,329. 03 1,725.00 828. 00 1, 531. 80 634. 80
EROSI ON CONTROL AND PLANTI NG
22 SEEDI NG AND FERTI LI ZI NG BY HAND
105. 0000 ne 4.0000 4.8700 21.75 % 2. 5000 -37.50 % 5. 0000 25.00 %
420. 00 511. 35 91.35 262.50 -157.50 525. 00 105. 00
23 PLASTI C COVER NG
240. 0000 ne 2. 0000 2. 6100 30.50 % 4.0000 100. 00 % 3. 0000 50. 00 %
480. 00 626. 40 146. 40 960. 00 480. 00 720. 00 240. 00
24 STABI LI ZED CONSTRUCTI ON ENTRANCE
100. 0000 ne 15. 0000 35. 1100 134.07 % 15. 0000 0.00 % 25. 0000 66.67 %
1, 500. 00 3,511. 00 2,011. 00 1, 500. 00 0.00 2, 500. 00 1, 000. 00
25 SILT FENCE
20. 0000 s 15. 0000 12. 8000 -14.67 % 3..0000 -80. 00 % 16. 0000 6.67 %
300. 00 256. 00 -44.00 60. 00 -240. 00 320. 00 20. 00
26 | NLET PROTECTI ON
10. 0000 EACH 50. 0000 84. 2500 68.50 % 75. 0000 50. 00 % 100. 0000 100. 00 %
500. 00 842. 50 342. 50 750. 00 250. 00 1, 000. 00 500. 00
27 CHECK DAM
7. 0000 L.F. 50. 0000 270. 6300 441.26 % 80. 0000 60. 00 % 100. 0000 100. 00 %
350. 00 1, 894. 41 1, 544. 41 560. 00 210. 00 700. 00 350. 00
TRAFFI C
28 EXTRUDED OLRB
82. 0000 e 40. 0000 26. 5600 -33.60 % 25. 0000 -37.50 % 27. 0000 -32.50 %
3, 280. 00 2,177.92 -1,102. 08 2, 050. 00 -1, 230. 00 2, 214. 00 -1, 066. 00
29  BEAM GUARDRAI L TYPE 1
3. 6000 s 40. 0000 140. 1600 250. 40 % 50. 0000 25.00 % 138. 0000 245.00 %
144. 00 504. 58 360. 58 180. 00 36. 00 496. 80 352. 80



DOT_RGGR01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 31/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVI SI ON NO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
o SRO005,.014205 s LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : PCT CONSTRUCTI ON, | NC. DI AVACO | NC CARTER & COMPANY, |NC. DBA CARTER
REG ON WDE 7400 TH RD AVE S 40 LAKE BELLEVUE DR STE 100 4676 COWERC AL ST SE # 203
SEI SM C RETROFI T
01X309
PROJECT Bt 9999( 395) SEATTLE WA 981084143 BELLEVE WA 980052480 SALEM (R 973021902
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 100262 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
30 BEAM GUARDRAI L TYPE 10
11. 2000 e 60. 0000 150. 0900 150. 15 % 35. 0000 -41.67 % 165. 0000 175. 00 %
672. 00 1, 681. 01 1, 009. 01 392. 00 -280. 00 1, 848. 00 1, 176. 00
31 BEAM GUARDRAI L TYPE 11
18. 8000 e 90. 0000 192. 4400 113.82 % 40. 0000 -55.56 % 524. 0000 482.22 %
1, 692. 00 3, 617. 87 1,925. 87 752. 00 -940. 00 9, 851. 20 8, 159. 20
32  TEMPCRARY CONC. BARR ER
592. 0000 s 60. 0000 45.3200 -24.47 % 35. 0000 -41.67 % 100. 0000 66.67 %
35, 520. 00 26, 829. 44 -8, 690. 56 20, 720. 00 -14, 800. 00 59, 200. 00 23, 680. 00
33 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
68. 5000 s 25. 0000 120. 4500 381.80 % 24. 0000 -4.00 % 55. 0000 120. 00 %
1,712. 50 8, 250. 83 6, 538. 33 1, 644. 00 -68.50 3,767.50 2, 055, 00
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 200. 0000 972. 0000 -19.00 % 1, 100. 0000 -8.33% 1, 600. 0000 33.33 %
1, 200. 00 972. 00 -228. 00 1, 100. 00 -100. 00 1, 600. 00 400. 00
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 18
3. 0000 EACH 1, 200. 0000 1, 328. 2500 10. 69 % 1, 300. 0000 8.33 % 2, 200. 0000 83.33 %
3, 600. 00 3,984.75 384. 75 3,900. 00 300. 00 6, 600. 00 3,000. 00
36 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
4.0000 EACH 1, 200. 0000 1, 328. 2500 10. 69 % 1, 300. 0000 8.33 % 2, 200. 0000 83.33 %
4,800. 00 5,313. 00 513. 00 5, 200. 00 400. 00 8, 800. 00 4, 000. 00
37 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 2, 000. 0000 2, 034. 8800 1.74 % 1, 700. 0000 -15.00 % 2, 400. 0000 20.00 %
8, 000. 00 8, 139. 52 139. 52 6, 800. 00 -1, 200. 00 9, 600. 00 1, 600. 00
38 BEAM GUARDRAI L ANCHCR TYPE 4
1. 0000 EACH 350. 0000 536. 6100 53.32 % 500. 0000 42.86 % 772. 0000 120.57 %
350. 00 536. 61 186. 61 500. 00 150. 00 772. 00 422. 00
39 RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUNC 200. 0000 318. 7800 59.39 % 175. 0000 -12.50 % 330. 0000 65. 00 %
3, 100. 00 4,941. 09 1,841. 09 2,712.50 -387.50 5, 115. 00 2,015. 00
40 RAlI SED PAVEMENT MARKER TYPE 2
2..0000 HUNC 300. 0000 796. 9500 165. 65 % 325. 0000 8.33 % 828. 0000 176. 00 %
600. 00 1, 593. 90 993. 90 650. 00 50. 00 1, 656. 00 1, 056. 00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 31/2003

* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
o SRO005,.014205 s LONBIDDER =~ ------=  -cemces 2ND BIDDER ~ -=e--en  eeeeee- 3RD BIDDER ~ -------
TITLE : PCT CONSTRUCTI ON, | NC. DI AVACO | NC CARTER & COMPANY, |NC. DBA CARTER
REG ON WDE 7400 TH RD AVE S 40 LAKE BELLEVUE DR STE 100 4676 COWERC AL ST SE # 203
SEI SM C RETROFI T
01X309
PROJECT Bt 9999( 305) SEATTLE WA 981084143 BELLEVE WA 980052480 SALEM (R 973021902
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 100262 CONTRACTCR NUMBER : 100065 CONTRACTCR NUMBER : 100163
ENGR S. EST.
| TEM | TEM DESCR! PTI ON WT PRI CE PER UIN T/ PR CE PER NI T/ %D FF. / PR CE PER NI T/ % D FF. / PR CE PER LN T/ % D FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF. TOTAL AMOUNT ANT. DI FF.
TRAFFI C
41 TEMPORARY TRAFFI C GONTROL
L.S. -57.72 % 19. 36 % 40.34 %
138, 237. 00 58, 443. 00 -79, 794. 00 165, 000. 00 26, 763. 00 194, 000. 00 55, 763. 00
OTHER | TEMB
42 DRAINAGE MD FI CATI ON FCR STAGED CONSTRUCTI ON
29. 0000 EACH 300. 0000 106. 2600 -64.58 % 500. 0000 66. 67 % 79. 0000 -73.67 %
8, 700. 00 3,081. 54 -5, 618. 46 14, 500. 00 5, 800. 00 2,291. 00 -6, 409. 00
43 CONC. SLCPE PROTECTI ON
78. 2000 ne 45. 0000 81. 9700 82.16 % 108. 0000 140. 00 % 170. 0000 277.78 %
3,519. 00 6, 410. 05 2,891. 05 8, 445. 60 4,926. 60 13, 294. 00 9, 775. 00
44 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00 %
-5.00 -5.00 -5.00 -5.00
45 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5. 00 5. 00
CONTRACT TOTAL $620, 203. 50 $658, 845. 85 6. 23 $749, 017. 60 20. 779 $1, 053, 377. 00 69. 84

BASE TOTAL $620, 203. 50 $658, 845. 85 6.23% $749, 017. 60 20.77% $1, 053, 377. 00 69. 84 %




DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 31/2003

* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
HW © SR 005,014,205 T ATHBIDDER  -----o-
TITLE : W LD SH STANDARD PAVI NG CQ
REG CN WDE 3600 WLD SH LANE
0?53 gg" C RETRCHI T 97408- 4616
PROJECT Bt 9999( 305) EUGENE CR 974010428
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 894050
ENGR S. EST.
| TEM | TEM DESCR PTI CN WT PR CE PER IN T/ PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF.
PREPARATI O\
1 MBI LI ZATI O\
L.S. 245.32 %
34, 750. 00 120, 000. 00 85, 250. 00
2  CLEARNG
EST. 0.00 %
200. 00 200. 00
3 REMOVI NG CEMENT CONC. OLRB
82. 0000 s 10. 0000 10. 0000 0.00 %
820. 00 820. 00 0.00
4 REMOVI NG ASPHALT CONC. S| DEWALK
82. 0000 ne 15. 0000 15. 0000 0.00 %
1, 230. 00 1, 230. 00 0.00
5 REMOVI NG GUARDRAI L
82. 0000 e 10. 0000 8. 0000 -20.00 %
820. 00 656. 00 -164. 00
6 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 200. 0000 100. 0000 -50. 00 %
1, 000. 00 500. 00 -500. 00
7 REMOVI NG RAl SED PAVEMENT MARKER
18. 1000 HUNG 100. 0000 30. 0000 -70.00 %
1, 810. 00 543,00 -1, 267. 00
8 REMOVI NG ASPHALT GONC. PAVEMENT
30. 0000 ne 50. 0000 2. 0000 -96.00 %
1, 500. 00 60. 00 -1, 440. 00
STRUCTURE
9 SHOR NG OR EXTRA EXCAVATION CL. A
L.S. 275.00 %
4, 000. 00 15, 000. 00 11, 000. 00

10 OCOLUWN JACKETING - BRDGE NO 5/25 E
L.S 222.58 %
31, 000. 00 100, 000. 00 69, 000. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 31/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
HW © SR 005,014,205 T ATHBIDDER  -----o-
TITLE : W LD SH STANDARD PAVI NG CQ
REG CN WDE 3600 WLD SH LANE
0?53 gg" C RETRCHI T 97408- 4616
PROJECT Bt 9999( 395) EUGENE CR 974010428
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 894050
ENGR S. EST.
| TEM | TEM DESCR PTI CN WT PR CE PER IN T/ PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF.
STRUCTURE
11 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. 566. 67 %
3, 000. 00 20, 000. 00 17, 000. 00
12 COLUWN JACKETING - BRIDGE NO5/25 W
L.S. 174.19 %
31, 000. 00 85, 000. 00 54, 000. 00
13 SHOR NG CR EXTRA EXCAVATION CL. A
LS 150. 00 %
10, 000. 00 25, 000. 00 15, 000. 00
14  COLUWN JACKETING - BRI DGE NO 205/ 48
L.S. 79.10 %
67, 000. 00 120, 000. 00 53, 000. 00
15 DELETED I TEM
0. 0100 EACH 0. 0001 0. 0000 0.00 %
0.00 0. 00 0.00
16 SHORING OR EXTRA EXCAVATION CL. A
L.S. 316. 67 %
12, 000. 00 50, 000. 00 38, 000. 00
17 COLUWN JACKETING - BR DGE NO 5/104 E
LS 60.26 %
78, 000. 00 125, 000. 00 47, 000. 00
18 SHOR NG CR EXTRA EXCAVATION CL. A
L.S. 246.15 %
26, 000. 00 90, 000. 00 64, 000. 00
19  COLUWN JACKETING - BR DGE NO 14/ 10
L.S. 59.09 %
88, 000. 00 140, 000. 00 52, 000. 00
20  SEISMC RETROFIT BR NO 5/104 E
L.S. 252.94 %
8, 500. 00 30, 000. 00 21, 500. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 31/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVI SI ON NO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
HW © SR 005,014,205 T ATHBIDDER  -----o-
TITLE : W LD SH STANDARD PAVI NG CQ
REG CN WDE 3600 WLD SH LANE
0?53 gg" C RETRCHI T 97408- 4616
PROJECT Bt 9999( 305) EUGENE CR 974010428
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 894050
ENGR S. EST.
| TEM | TEM DESCR PTI CN WT PR CE PER IN T/ PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF.
ASPHALT CONCRETE PAVENENT
21 ASPHALT OONC. FCR PAVEMENT REPA R
13. 8000 t 65. 0000 150. 0000 130.77 %
897. 00 2, 070. 00 1,173.00
EROSI ON CONTROL AND PLANTI NG
22 SEEDI NG AND FERTI LI ZI NG BY HAND
105. 0000 ne 4.0000 5. 0000 25.00 %
420. 00 525. 00 105. 00
23 PLASTI C COVER NG
240. 0000 ne 2. 0000 1. 0000 -50. 00 %
480. 00 240. 00 -240. 00
24 STABI LI ZED CONSTRUCTI ON ENTRANCE
100. 0000 ne 15. 0000 25. 0000 66.67 %
1, 500. 00 2, 500. 00 1, 000. 00
25 SILT FENCE
20. 0000 s 15. 0000 15. 0000 0.00 %
300. 00 300. 00 0.00
26 | NLET PROTECTI ON
10. 0000 EACH 50. 0000 50. 0000 0.00 %
500. 00 500. 00 0.00
27 CHECK DAM
7. 0000 L.F. 50. 0000 50. 0000 0.00 %
350. 00 350. 00 0.00
TRAFFI C
28 EXTRUDED CURB
82. 0000 e 40. 0000 25. 0000 -37.50 %
3, 280. 00 2, 050. 00 -1, 230. 00
29  BEAM GUARDRAI L TYPE 1
3. 6000 s 40. 0000 75. 0000 87.50 %
144. 00 270.00 126. 00



DOT_RGGE01 WWASH NGTON STATE DEPARTMENT CF TRANSPCRTATI ON DATE: 03/ 31/ 2003
* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVI SI ON NO 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
HW © SR 005,014,205 T ATHBIDDER  -----o-
TITLE : W LD SH STANDARD PAVI NG CQ
REG CN WDE 3600 WLD SH LANE
0?53 gg" C RETRCHI T 97408- 4616
PROJECT Bt 9999( 305) EUGENE CR 974010428
CONTY(S) . QLARK, OONI T2 CONTRACTCR NUMBER 894050
ENGR S. EST.
| TEM | TEM DESCR PTI CN WT PR CE PER IN T/ PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF.
TRAFFI C
30 BEAM GUARDRAI L TYPE 10
11. 2000 e 60. 0000 150. 0000 150. 00 %
672. 00 1, 680. 00 1, 008. 00
31  BEAM GUARDRAI L TYPE 11
18. 8000 e 90. 0000 175. 0000 94. 44 %
1, 692. 00 3, 290. 00 1, 598. 00
32  TEMPCRARY CONC. BARR ER
592. 0000 s 60. 0000 75. 0000 25.00 %
35, 520. 00 44, 400. 00 8, 880. 00
33 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
68. 5000 s 25. 0000 50. 0000 100. 00 %
1, 712. 50 3, 425. 00 1, 712. 50
34 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
1. 0000 EACH 1, 200. 0000 2, 000. 0000 66.67 %
1, 200. 00 2, 000. 00 800. 00
35 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 18
3. 0000 EACH 1, 200. 0000 2, 000. 0000 66.67 %
3, 600. 00 6, 000. 00 2, 400. 00
36 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 16
4.0000 EACH 1, 200. 0000 2, 000. 0000 66.67 %
4, 800. 00 8, 000. 00 3, 200. 00
37 BEAM GUARDRAI L FLARED TERM NAL
4.0000 EACH 2, 000. 0000 2, 500. 0000 25.00 %
8, 000. 00 10, 000. 00 2, 000. 00
38 BEAM GUARDRAI L ANCHCR TYPE 4
1. 0000 EACH 350. 0000 750. 0000 114.29 %
350. 00 750. 00 400. 00
39 RAI SED PAVEMENT MARKER TYPE 1
15. 5000 HUNC 200. 0000 300. 0000 50. 00 %
3, 100. 00 4, 650. 00 1, 550. 00
40 RAlI SED PAVEMENT MARKER TYPE 2
2.0000 HUNG 300. 0000 750. 0000 150. 00 %
600. 00 1, 500. 00 900. 00



DOT_RGEEB01 WASH NGTON STATE DEPARTMENT CF TRANSPCRTATI N DATE: 03/ 31/2003

* * * B D CQHECK REPORT * * * TIME 09: 48
PSSE JOB NO  : 01X309 REVISONNO @ 1 BIDS CPENED ON : Apr 2 2003
CONTRACT NO : 006541 REG ON NO 4 AWARDED ON : Apr 7 2003
VERSION N0 : 2 WRK CRDER¢  : XLO794
HW © SR 005,014,205 T ATHBIDDER  -----o-
TITLE : W LD SH STANDARD PAVI NG CQ
REG CN WDE 3600 WLD SH LANE
0?53 gg" C RETRCHI T 97408- 4616
PROJECT Bt 9999( 305) EUGENE CR 974010428
CONTY(S) . QLARK CONI TZ CONTRACTCR NUMBER 894050
ENGR S. EST.
| TEM | TEM DESCR PTI CN WT PR CE PER IN T/ PRI CE PER INI T/ %Dl FF. /
NQ EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT ANT. DI FF.
TRAFFI C
41 TEMPORARY TRAFFI C GONTROL
L.S. 51.91 %
138, 237. 00 210, 000. 00 71, 763. 00
OTHER | TEMB
42 DRAINAGE MD FI CATI ON FCR STAGED CONSTRUCTI ON
29. 0000 EACH 300. 0000 150. 0000 -50. 00 %
8, 700. 00 4, 350. 00 -4, 350. 00
43 CONC. SLCPE PROTECTI ON
78. 2000 ne 45. 0000 75. 0000 66.67 %
3,519. 00 5, 865. 00 2, 346. 00
44 M NOR CHANGE
CALC 0.00 %
-5.00 -5.00
45 REI MBURSEMENT FCR TH RD PARTY DAMAGE
EST. 0.00 %
5.00 5.00
CONTRACT TOTAL $620, 203. 50 $1, 238, 724. 00 99. 73

BASE TOTAL $620, 203. 50 $1, 238, 724. 00 99. 73%




